

PURCHASE ORDER

P.O. NUMBER:

POA-35-NM-WS-0625

P.O. DATE:

16-Oct-2025

VENDOR

NAME (SALES PERSON):

JB PENAFLOR

COMPANY NAME:

REALIVING DESIGN CENTER CORPORATION

ADDRESS:

2ND FLOOR, 1181 MC PREMIERE BLDG, EDSA, BALINTAWAK

PHONE NO.:

09851245929

EMAIL ADDRESS:

realivingdesign.corp@gmail.com

START DATE:

CUSTOMER

NAME: _____

ECT VENTURES CORPORATION

COMPANY NAME:

INDIVIDUAL

ADDRESS

S&R FRESH OFFICE - LIBIS Eulogio Rodriguez Jr. Avenue, Calle Industria, Bagumbayan, Q.C

PHONE NO.:

09627095101

EMAIL ADDRESS:

mdluna.procurement.ectv@gmail.com

START DATE:

NO.	PRODUCT DESCRIPTION	QUANTITY	UNIT	AMOUNT
PROJECT SCOPE				
	WALL CABINET	1	SETS	PHP 79,000.00
***** NOTHING FOLLOWS *****				

NOTE:

NOTE:	TOTAL AMOUNT:	PHP	79,000.00
	ADD'TL CABINET AMOUNT:	PHP	-
	12% VAT INCLUSIVE:	PHP	-
	DISCOUNT (%):		
	AMOUNT AFTER DISCOUNT:	PHP	75,000.00
	ADD'TL DISCOUNT:		
DOCUMENTS NEEDED:	NOTE:		
	FINAL AMOUNT:	PHP	75,000.00
	DOWN PAYMENT DATE:	9-Jun-2026	
	DOWN PAYMENT:	PHP	37,500.00
	CURRENT BALANCES:	PHP	37,500.00
☒ SHOP DRAWINGS & APPROVED MATERIALS			
☒ QUOTATION			
☒ CONTRACT			
☒ DOWN PAYMENT			

Prepared by:	Noted by:	Approved by:	Acknowledge by:
			
JB RENAFLOR	RHODRIC DELA ROSA	MR. FROILAN BAWAG	Ms. JANE DAVID
Sales Associates	Head Designer	Operation Manager	Project Manager

Received by:

MS. TONROSE MUYA 1000000000

Accounting Staff




QUOTATION

REALIVING DESIGN CENTER CORP.

Office: 9th Floor, 485 Asuncion St. San Nicolas, Binondo, Manila, 1010 Metro Manila

FB Page: Realiving Design Center | Gmail: realivingdesigncorp@gmail.com

PROJECT :		INDIVIDUAL				CLIENT:		Ms.Cath Almazan	
LOCATION :		S&R FRESH OFFICE - LIBIS Eulogio Rodriguez Jr. Avenue, Calle Industria, Bagumbayan, Q.C				DATE:		5-Jun-26	
SCOPE :		SUPPLY & INSTALLATION OF MODULAR CABINETS							
ITEMIZED COST BREAKDOWN									
Item No.	Item Photo	Description (H x L x D)	Measurement	Units (Sq.m./Lm./Pcs.)	Qty.	Unit Cost			Total Amount
						Materials	Labor	Total	
MODULAR FURNITURE									
MODULAR CABINET									
		WALL CABINET IN MELAMINE MARINE FINISH WITH SWING DOOR (1200mm*5000mm*450mm)	5.000	lm.	1	P 71,500.00	P 7,500.00	P 79,000.00	P 79,000.00
SUB TOTAL:									P 79,000.00
TOTAL AFTER DISCOUNT:									P 75,000.00

Note:

- 1 Payment Terms, 50% downpayment, 40% progress billing and 10% after Installation done.
 - 2 Payable to REALIVING DESIGN CENTER CORP.
 - 3 Quote according to the drawing, any changes made by customers will be charged according.
 - 4 Vat Exclusive.
 - 5 Free delivery for NCR Area only, beyond NCR have additional fee.
 - 6 This is only for quotation, for more details refer to the contract.
 - 7 For work permit, we provide the service for getting permit from building admin, the related costing will customer shoulder.
- Thank you for giving us a chance to be at service for you. Keep safe.

Account No.:
008-530-005-770
004-010-009-294
165-870-001-147

Prepared by:

Jk Penafior
Designer / Sales Associate

Noted by:


Jane David
Project Manager

Approved by:


Erolan Bawag
Site Operation Manager

Conforme:

Cathrine Almazan



**18MM THK MARINE
LAMINATED (XX-23-069)**



**18MM THK MARINE
WHITE**


Angelika Desamito
ECT VENTURES CORPORATION



CONTRACT AGREEMENT

THIS AGREEMENT is made and entered into this month of June 10 year 2026 by and between ECT VENTURES CORPORATION (here in after called "Owner"), and Realiving Design Center Corporation, (hereinafter called "Contractor"), for the Construction Project known as: Wall Cabinet. The Owner and Contractor agree as follows:

ARTICLE 1 THE WORK:

The Contractor shall complete all the work on the June 20, 2026 as specified in the Scope of Work included and also contained in the quotation attached hereto and incorporated herein.

ARTICLE 2 TIME OF COMMENCEMENT AND COMPLETION:

2.1 The Work to be performed under this Contract shall be commenced upon receipt of a Notice to Proceed and completed by June 10, 2026. Start date is anticipated to be on or about 2nd Week of June.

2.2 All work at Site shall be performed on appropriate time and available schedule of the owner. The arrival and completion time should have consideration for the location and natural disasters that cause for the cancellation of schedule of installation.

ARTICLE 3 CONTRACT AMOUNT AND BASIS:

The Owner shall pay the Contractor the amount of P 75,000.00 for the satisfactory performance of the Work, subject to additions and deductions by Change Order as provided in the General Conditions, the following:

The Owner states, that the amount of money appropriated for this Contract is equal to or in excess of the contract amount set forth in this Contract.

The Owner shall not issue any change order or other directive requiring additional compensable work to be performed under this Contract, which work causes the aggregate amount payable under the contract to exceed the appropriated amount for the original contract, unless the Contractor is given written assurance by the Owner that lawful appropriations to cover the costs of the additional work have been made or unless such work is covered under a remedy granting provision in the Contract.

ARTICLE 4 PROGRESS PAYMENTS:

Based upon Applications for Payment submitted to the Owner by the Contractor and Certificates for Payment issued by the Contractor to the Owner, the Owner shall make progress payments to the Contractor as follows:

Ten percent (10%) of each amount certified for payment shall be retained by the Owner until final payment.

1. 50% Down payment is required to start production of the order.
2. 40% Prior to delivery and installation
3. 10% Retention payable after installation.
4. Cheque or deposit or bank transfer are to be payable only to *Realiving Design Center Corp.*
5. Prices are valid 30 days from date of quotation.

ARTICLE 5 DELAY

5.1 All of the Work will be completed and ready for final payment by the date specified in this Agreement. If the Contractor is delayed at any time in the progress of the Work by labor disputes, fire, unusual delay in transportation, unavoidable casualties, causes beyond the Contractor's control, or by any cause which the Contractor may determine justifies the delay, then the Contract Time shall be extended by Change Order for such reasonable time as the Owner may determine.

ARTICLE 6 PAYMENT:

6.1 Payments shall be made as provided in Article 4 of this Contract.

6.2 The Contractor may add an additional charge if the delivery date withheld by the client and cause the product to be impound on warehouse for 2 months. If not yet proceed within 6 months, the contract is forfeited.

6.3 Final payment shall not be due until (1) the Contractor has delivered to the Owner a progressive report, a clean irrevocable letter of credit, cash or other security satisfactory to the Owner indemnifying Owner against any claim which has been asserted by anyone for labor, materials, equipment or otherwise arising out of the contract or on account of any claim which either Owner or Contractor believes may be asserted, (2) the Owner has inspected and approved the Work as complying with the contract, (3) written consent of surety, if any is given, (4) the Owner and Contractor have complied with all requirements for Final Settlement imposed by applicable law.

6.4 In case of default payment, **REALIVING DESIGN CENTER** reserves the right to pursue legal options available, to recover full payment, including but not limited to charges for damages (if any), in case **REALIVING DESIGN CENTER** opts to pullout said product covered by this contract.

6.5 In addition, if this contract is given to attorney for collection or enforcement, or if it is collected or enforcement through probate, bankruptcy, or other judicial proceeding, then Buyer shall pay seller all costs of collection and litigation expenses including attorney's fees and court proceeding expenses addition to other amounts due

6.6 Note that, items specified in this contract shall remain the property of **REALIVING DESIGN CENTER CORP.** until the company or in behalf of its duly authorized representative had received full payment for the items specified in this contract. Check payments are subject to clearing by the depository bank to effect full payment of the items purchased.

After completion of the Work, provided the Contract be then fully performed, subject to the provisions of Article 16 herein, the Owner shall publish a Notice of Final Settlement twice at least 10 days prior to the date of Final Settlement. The Owner shall withhold from final payments any amounts as required.

ARTICLE 7 CHANGES IN THE WORK :

7.1 The Owner without invalidating the Contract may order Changes in the Work consisting of additions, deletions, or modifications with the Contract Sum and the Contract Time being adjusted accordingly.

7.2 All such changes in the Work shall be authorized by written Change Order signed by the Owner.

7.3 The Contract Sum and the Contract Time may be changed only by Change Order.

7.4 The cost or credit to the Owner, if any, from a Change in the Work shall be determined by unit prices if specified in the contract documents, or by mutual agreement.

ARTICLE 8 TERMINATION OF CONTRACT

BY THE CONTRATOR

8.1 If the Owner fails to issue a payment for a period of Ten (10) Working Days through no fault of the Contractor, or if the Owner fails to make payment thereon for a period of thirty days from issuance of a payment, the Contractor may give a fourteen days' written notice to the Owner to terminate the Contract, provided however, the Owner shall first have an opportunity to remit such payment within the fourteen day period following written notice.

Cancellation for the above-mentioned items shall mean forfeiture all payments made by the customer.

BY THE OWNER

8.2 If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents or fails to perform any provision of the Contract, the Owner may, after fourteen days' written notice to the Contractor and without prejudice to any other remedy Owner may have, make good such deficiencies and may deduct the cost thereof from the payment then or thereafter due the Contractor or, at Owner's option, may terminate Contractor's work under the Contract and take possession of the site and of all materials, equipment, tools, and construction equipment and machinery thereon owned by the Contractor and may finish the Work by whatever method Owner may deem expedient, and if the unpaid balance of the Contract Sum exceeds the expense of finishing the Work, such excess shall be paid to the Contractor, but if such expense exceeds such unpaid balance, the Contractor shall pay the difference to the Owner. These rights and remedies are in addition to any right to damages or other rights and remedies allowed by law.

ARTICLE 9 INSTALLATION OF APPLIANCES/ACCESSORIES

1. Installations are only included for the above-mentioned items stated and purchased from *REALIVING DESIGN CENTER CORP.*
2. Any other appliances installations may be allowed with prior approval from *REALIVING DESIGN CENTER CORP.*
3. It is expressly acknowledged by the customer that request for installation of other appliances that are not purchased and supplied by
4. This limited warranty for Modular Cabinets covers factory defects in material and workmanship and expressly excludes damage caused by abuse, misuse, lies not in conformity with recommended capacities and force majeure.
5. For 1 Year Warranty for Cabinet Only and 2 years. for Accessories Only.

ATTACHMENTS:

1. Quotation
2. Workslope
3. 2d Lay-out / Design with Specifications.

REALIVING DESIGN CENTER CORP. Personalize your home. Elevate your space and create your dream home.

Thank you for giving us a chance to be of service to you.

Client Sales Contract

Client Name & Signature : ECT VENTURES CORPORATION / Cathrine Almazan

Date: June 10, 2026

Address: S&R FRESH OFFICE - LIBIS Eulogio Rodriguez Jr. Avenue, Calle Industria, Bagumbayan, Q.C

Contact No.: +639278313561

DP: 37,500.00

Total Project Price: 75,000.00

Balance: 37,500.00

Jb Peraflor
Sales Coordinator

Date: _____

Tonirose Mutya Macaso
Accounting Head

Date: _____

Arman Lobos
Designer
Froilan Bawag
Approved by:

Date: _____

Date: _____

Attach Client's Valid I.D Below.

BDO**Check Transaction Slip**

Currency

☐ Peso☐ US Dollar☐ Others

Date

☐ Deposits☐ Current☐ Savings☐ Time Deposit/
Placement☐ For Account
with Deposit
Reference
Facility☐ Bills Payment☐ Loan☐ Trade☐ Payment☐ Loan☐ Trade☐ Machine Validation☐ Savings Acct, Cheque-Deposit☐ REALIVING DESIGN CENTER CORP☐ 01215 BPOK☐ Ref#.☐ Date 09 Jun 2026 09-06-26 15:33:48 024N 1215 502 132 86015☐ Override ID: 502 502☐ 853: A PLACE-CORAL WAY☐ Host accepted☐ This serves as your receipt when machine validated.☐ Use separate slip(s) for each type of transaction.☐ Bank/Branch☐ Check No.☐ Amount☐ Total Amount☐ Bills PURCHASED